



OFFICE OF THE EXECUTIVE ENGINEER, CENTRAL DIVISION,  
JAMMU MUNICIPAL CORPORATION

CORRIGENDUM

No: - MJ/17-18/Tech/C/2046

Dt: - 28-11-2017

Due to error in BOQ the work mentioned at S.No 2 of e-NIT No 312c may be treated as cancelled and in lieu a fresh NIT as under be treated

Construction of drain back side of H/o Brij krishan and H/o Yogesh kumar lane No 5 extension, Anand Nagar in W.No 61 (Excl. cost of 15" dia PCC drain) (CCDP 2017-18)	0.95	600/-	1% of the Adv. Cost	S.H.G	30 Days
---	------	-------	---------------------	-------	---------

And the work mentioned at S.No 4 of e-NIT No 313c also may be treated as cancelled and in lieu a fresh NIT as under be treated

a) Upgradation of lane by way of laying premix carpet lane adjoining H/o Mohd. Qasim and khokar cottage at Mohalla Khajuria in Paloura b) Covering of side drains with iron gratings near H/o Surinder singh at mandleek nagar Phase-Ist Paloura in W.No 59 (Incl. Cost of Deptt. Material) (CCDP 2017-18)	2.18	600/-	2% of the Adv. Cost	A,B,C & D	30 Days
---	------	-------	---------------------	-----------	---------

The BOQ of the same can be had from office of undersigned. All other terms and Condition will remain same.

Sd/-  
Executive Engineer,  
Central Division  
Jammu Municipal Corporation