

# JAMMU MUNICIPAL CORPORATION

## Trikuta Division

### fresh Short Tender Notice Inviting e-Tender

For and on behalf of The Commissioner, Municipal Corporation, Jammu. The Executive Engineer, Trikuta Division, Municipal Corporation, Jammu invites online tenders from registered class of contractors / Firms as per the prescribed format for the following works.

The online / e-tenders along with the scanned CDR and other documents should be uploaded on or before 30.01.2017 up to 1400 Hrs. The original instruments should be submitted in the office of Executive Engineer, Trikuta Division, Jammu Municipal Corporation, Jammu, well before the bidding date. The CDR is to be pledged to the Executive Engineer, Jammu Municipal Corporation.

Other details and terms /Conditions are contained in the NIT and can be seen and downloaded from the Site [www.jktenders.gov.in](http://www.jktenders.gov.in).

e.NIT No.	Particulars	Apx. Cost (In Lacs)	Earnest Money (in Rupees)	Cost of Tender Document (in Rupees)	Class Of Cont.	Time Of Comp.
419 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 1 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
420 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 2 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
422 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 4 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
423 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 5 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
425 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 7 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
426 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 10 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
428 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 15 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
429 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 19 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
431 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 21 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
432 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 22 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
434 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 42 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
435 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 43 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
436 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 44 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
437 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 45 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days



438 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 46 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
440 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 48 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
441 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 49 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
443 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 51 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
444 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 52 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
446 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 54 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
447 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 55 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
448 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 56 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
450 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 58 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
451 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 68 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
453 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 70 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days
454 bt	CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: 71 DURING THE MONTH OF DECEMBER 2016 TO March 2017.	10.00	20000	600/-	ABCD	60 Days

**TERMS & CONDITIONS:**

1. Tenders without CDR are liable for cancellation
2. Prior to bidding sales tax clearance certificate of the proceeding year issued by sales Tax Deptt. must be uploaded and enclosed with the hard copy.
3. The bids shall be uploaded in electronic format on the website <http://ktenders.gov.in>.
4. The original instrument in respect of CDR & others must be delivered to Executive Engineer, Trikuta Division through by Registered post/Speed post / courier or by hand. On or before due date.
5. The Department Reserves the right to disqualify any bidder who even uploads the bid documents but without submitting the original instrument in the office in time
6. Registration card should have been renewed for the year 2016-17 well before the Date & receipt of tender, if not the same shall be entertained only after production of proof of remittance of renewal fee in the concerned office (Ref. to GR).
7. In case the amount / rate quoted by the tenderer / bidder is less than 15% of the advertised amount the bidder shall upload and enclosed an additional security deposit in shape of CDR @ 5% of the advertised amount at the time of initial bidding. Bids which fall in the above category & are not accompanied by the necessary additional security deposit shall be straightaway rejected.
8. Photocopies of pan card, registration card and sales tax should be self attested or attested by the Gazetted officer.

No.: MJ/Tech/T/ 9699-9706

Di:

Copy to the:

1. Commissioner, Jammu Municipal Corporation for information
2. Joint Commissioner (W), Jammu Municipal Corporation for information
3. Chief Accounts Officer, Jammu Municipal Corporation for information
4. AEE (Concerned), Jammu Municipal Corporation for information.
5. A.A.O for information.
6. H.D for information
7. I/C e.tendering JMC for information and necessary action.

Executive Engineer-(T)  
Jammu Municipal Corporation.




ADVERTISE RATE LIST FOR CONSTRUCTION / RE-CONSTRUCTION OF LANE / DRAIN AND OTHER ALLIED WORKS IN JMC WARD NO: \_\_\_\_\_ DURING THE MONTH OF DECEMBER 2016 TO March 2017.

ADVERTISED COST: Rs. 10.00 Lacs.

Time of Completion: 150 Days

Sl. No.	Description	pUnit	Qty.	Rate
1.	Earth work in excavation by manual means over areas (exceeding 30cm and up to 1.5 mtr in depth, 1.5 mtr in width as well as 10 sqm on plan) Including disposal of excavated earth up to 1mtr. from cutting edge, disposed earth is to be leveled and neatly dressed in All kinds of soils	Cum	1.00	209.30
2.	Dismantling tile work in floors and roofs laid in cement mortar including stacking material within 50m lead. For thickness of tile above 25mm and up to 40mm	Sqm	1.00	46.00
3.	Removal of Excavated <b>mulba</b> dismantled unserviceable material from the site of work by mech. Transport / Animal Transport or otherwise including loading <b>complete job</b> .	Cum	1.00	130.00 LMR
4.	Providing under layer including preparation of ground 75mm thick (un compacted) layer of <b>dry stone</b> aggregate & grouted with sand. (Complete Job).	Cum	1.00	1600.00 LMR
5.	12mm Cement plaster of mix. 1:6(1cement :6Fine sand)	Sqm	1.00	141.05
6.	Fixing of <b>PCC slabs</b> including carriage of slabs from site of manufacture to site of work. of different sizes.	Cum	1.00	3600.00 LMR
7.	Providing & laying in position cement concrete of specified grade excluding the cost of centring & shuttering -All work up to plinth level.1:3:6(1 Cement: 3 Coarse sand: 6graded stone agg. 20mm nominal size) Crushed.	Cum	1.00	3707.40
8.	Dumping / filling of stones including cost of stones. In horizontal on level.	Cum	1.00	327.05
9.	Fixing of precast cement concrete <b>paver tiles</b> flooring 60 mm thick cement mortar 1:4 mix & joints to be filled with cement mortar 1:3 mix (Complete Job).	Sft	1.00	50.00 LMR
10.	Steel work welded in built up section / framed work including cutting hoisting, fixing in position and applying a priming coat of approved steel primer using structural steel etc. as required. <b>In gratings, frames, guard bar, ladders, railings, brackets, gates</b> and similar works	Kg	1.00	98.15
11.	Providing & laying in position specified grade of reinforced cement concrete excluding the cost of centring, shuttering, finishing and reinforcement-All work up to plinth level.1:2:4(1Cement: 2Coarse sand: 4graded stone agg. 20mm nominal size).	Cum	1.00	4810.70
12.	Providing and laying damp-proof course <b>50mm</b> thick with cement concrete 1:2:4 (1 cement:2 coarse sand :4 graded stone aggregate 20mm nominal size). Crushed	Sqm	1.00	275.45
13.	Centring and shuttering including strutting propping etc. and removal of form work for; Foundations, footings, bases of columns etc. for mass conc..	Sqm	1.00	179.25
14.	Reinforcement for R.C.C. work including straightening, cutting, bending, placing in position and binding all complete. Thermo-Mechanically Treated bars..	Kg.	1.00	71.00
15.	Fixing precast cement concrete drains including filling of joints with cement mortars 1:3 mix <b>9" deep drain</b> . Complete job including carriage.	Rmt	1.00	122.00 LMR
16.	Fixing precast cement concrete drains including filling of joints with cement mortars 1:3 mix <b>15" deep drain</b> .. Complete job including carriage.	Rmt	1.00	166.00 LMR
17.	Carriage of materials by mechanical transport Including loading / unloading & stacking complete > Sand for an average distance of 4 kms > Stone aggregate below 40mm Nominal size Crushed for an average distance of 7 kms > Stone for an average distance of 4 kms	Cum Cum Cum	1.00 1.00 1.00	117.14 144.96 137.81

1. The quantities shall be executed as per necessity at site only.
2. Any item or items beyond the above advertised rate list schedule if found necessary during the execution of the said work the same shall be paid as per SSR of 2012 subject to the contractors over all appreciation / Depreciation for the items beyond the advertised rate list.
3. Any typographical error if found in the above rate list schedule the same shall be corrected accordingly & shall be paid as per SSR of 2012 with the contractors over all appreciation / Depreciation.



*Executive Engineer,*  
Municipal Corporation Division (T),  
Trikuta Complex Dogra Hall Jammu