

JAMMU MUNICIPAL CORPORATION

Trikuta Division

Tender Notice Inviting e-Tender

For and on behalf of The Commissioner, Municipal Corporation, Jammu. The Executive Engineer, Trikuta Division, Municipal Corporation, Jammu invites online tender registered class of contractors / Firms as per the prescribed format for the following works.

The online / e-tenders along with the scanned CDR / FDR & DD and other documents should be uploaded on or before **17.04.2017** up to 1400 Hrs. The original instruments should be submitted in the office of Executive Engineer, Trikuta Division, Jammu Municipal Corporation, Jammu, well before the bidding date. The CDR / FDR & DD is to be pledged to the Executive Engineer-Trikuta Division, Jammu Municipal Corporation.

Other details and terms / Conditions are contained in the NIT and can be seen and downloaded from the Site www.jktenders.gov.in.

e.NIT No	Particulars	Apx. Cost (In Lacs)	Earnest Money (in Rupees)	Cost of Tender Document (in Rupees)	Class Of Cont.	Time Of Comp.
521 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 19 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
522 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 20 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
523 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 21 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
524 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 22 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
525 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 23 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
526 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 42 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
527 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 43 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
528 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 44 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
529 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 45 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
530 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 46 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
531 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 47 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
532 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 48 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
533 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 49 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
534 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 50 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
535 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 51 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
536 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 52 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days

537 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 53 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
538 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 54 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
539 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 55 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
540 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 56 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
541 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 57 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
542 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 58 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days
543 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 68 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
544 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 69 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
545 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 70 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	40000	1000	ABC	180 Days
546 t	CONSTRUCTION / RE-CONSTRUCTION OF LANES / DRAINS AND OTHER ALLIED WORKS IN JMC WARD NO: 71 DURING THE MONTH OF APRIL 2017 TO SEPTEMBER 2017	20.00	20000	1000	SHG	180 Days

TERMS & CONDITIONS:

- Tenders without CDR / FDR & DD are liable for cancellation. Only valid CDR / FDR & DD of the prescribed amount should be attached with the each tender. Any deviation in this matter will be lead to rejection.
- Prior to bidding sales tax clearance certificate of the proceeding year issued by sales Tax Deptt. must be uploaded and enclosed with the hard copy.
- The bids shall be uploaded in electronic format on the website <http://jtenders.gov.in>.
- The original instrument in respect of CDR/FDR & DD others must be delivered to Executive Engineer, Trikuta Division by Registered post/Speed post / courier or by hand. On or before due date.
- The Department Preserves the right to disqualify any bidder who even uploads the bid documents but without submitting the original instrument in the office in time.
- Registration card should have been renewed for the year 2017-18 well before the Date & receipt of tender, if not the same shall be entertained only after production of proof of remittance of renewal fee in the concerned office (Ref. to GR).
- In case the amount / rate quoted by the tenderer / bidder are:
 - More than 15% below upto 25% below of the advertised rates of SSR 2012 the bidder shall upload and enclose an additional security deposit in the shape of CDR @ 5% of the advertised amount at the time of initial bidding. Bids which fail in the above category & are not accompanied by the necessary additional security deposit shall be straightaway rejected.
 - If it is more than 25% below upto 35% below of the advertised rates of SSR 2012, the bidder shall upload and enclose an additional security deposit in the shape of CDR @ 10% of the advertised amount at the time of initial bidding. Bids which fail in the above category & are not accompanied by the necessary additional security deposit shall be straightaway rejected.
 - If it is more than 35% below upto 45% below of the advertised rates of SSR 2012 the bidder shall upload and enclose an additional security deposit in the shape of CDR @ 15% of the advertised amount at the time of initial bidding. Bids which fail in the above category & are not accompanied by the necessary additional security deposit shall be straightaway rejected.
 - If it is more than 45% below the advertised rates of SSR 2012, it will be examined by the department and if found the rates are not workable, the tenders shall be straightaway rejected.
- All the Self Help Group of engineers shall be governed by Govt. order No: 14-L&E of 2017 dated: 20.02.2017.
- Photocopies of pan card, registration card and sales tax should be self attested or attested by the Gazetted officer & should be uploaded on the system and the same documents along with valid CDR/FDR & DD should be sent to this office.
- Key construction material will be supplied by the department viz-a-viz Cement, Bitumen, Tar Steel, Paver Tiles, PCC tiles, PCC Slabs & drains available in store shall be issued as per the prevailing stock rates.

Executive Engineer-(T)
Jammu Municipal Corporation.

No.: MJ/Ted/T/ 174250

Di: 27-03-17

Copy to the:

- Commissioner, Jammu Municipal Corporation for information
- Joint Commissioner (W), Jammu Municipal Corporation for information
- Chief Accounts Officer, Jammu Municipal Corporation for information
- NEE (Concerned), Jammu Municipal Corporation for information.
- A.A.O for information.
- H.D for information
- WC e tendering JMC for information and necessary action.